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Thursday, May 19, 2016
Q # Question Answer

9
Is it acceptable for a mfg to propose and design based on an alternate 
base plate 50,0000 psi? (Material would remain A572).

Response forthcoming.

8

There is a discrepancy in the description  of Bid Item 746627 
between the Bid Form and the Special Provisions & Drawings.
Bid form Line 0300 Lists item 746627 as 1/C #2 15KV EPR, and the 
Special Provisions for this item (page 108) lists it as 1/C #1/0 15 KV 
EPR. The Plans (sheets 4, 5, & 6)  also show it as #1/0 15 KV EPR
Please clarify.

Response forthcoming.

7

Specification page 105, 746626 High Mast Light Pole under materials 
in paragraph 1 indicates the handhole shall be a minimum of 10” 
wide by 30” tall.  If this minimum is required, per AASHTO 2013, 
Section 5.14.6.2 the handhole cannot be more than 40 per cent of pole 
diameter and therefore the bottom diameter of the pole must be a 
minimum of 25” diameter.  Is this what you want and are requiring?

Response forthcoming.

6
Specification page 104, 746626 High Mast Light Pole under materials 
in paragraph 2 indicates the pole is to be designed per AASHTO 
2013.  What fatigue category is required?

Response forthcoming.

5
Is there any possibility of having the  job performance time extended 
as we don’t feel this is sufficient time to complete the project. If it is 
not going to be extended than we won’t be bidding the project. 

Response forthcoming.

Tuesday, May 17, 2016

4 I just revisited the site, end to end. Very difficult, heavy traffic. Need 
to reconsider the time frame.

See response to Question #3.
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Q # Question Answer

3

Why is the performance time so short, heading into Fall? With 
deliveries and manufacturing time, the 124 days is unrealistic. Are 
there liquidated damages?

The Department believes all the work can be accomplished within 
this time frame. The Shop Drawings required prior to fabrication will 
be requested from the contractor at time of contract execution. It is 
suggested that bidders familiarize themselves with the Delaware 
Department of Transportation Standard Specifications (August 2001), 
including all Supplemental Specifications to date, specifically Section 
108.07 Extensions of Contract Time; Weather Delays and Section 
108.08 Failure to Complete on Time.

Wednesday, May 11, 2016

2

What is Del Dot’s standard high mast system & light fixture loading 
and EPA for high pole design criteria?

The contractor’s high mast light pole design shall consider a high 
mast lowering system weighing 250 pounds with an effective 
projected area (EPA) of 5.62 square feet and a quantity of 8 
luminaires each weighing 92 pounds with an EPA of 1.78 square feet 
each.

Thursday, April 28, 2016

1

Please verify which is correct.
In the items list:
0230 - #746517  Aluminum Lighting Standard w/ Single Davit Arm, 
30’ Pole
On the Lighting Plan:
Drawings P. 15 & 16 Lighting Standard Schedule 40’ Pole Height

Item 746517 will be replaced with Item 746519 on Addendum #1.
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